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STA. UKN
DISCONNECT EXISTING WATER SERVICE AT THE MAIN. 

CONTRACTOR SHALL COORDINATE THE WORK WITH 
CITY OF SOMERVILLE DEPT OF PUBLIC WORKS

ACCT #

STA. UKN
DISCONNECT EXISTING GAS SERVICE AT THE 

SIDEWALK. REMOVE & RETURN GAS METER TO THE 
PROVIDER. CONTRACTOR SHALL COORDINATE THE 

WORK WITH CITY OF SOMERVILLE UTILITY COMPANY
ACCT #12172991072

METER #5475756

STA. UKN
CUT & CAP EXISTING FIRE CONNECTION. 

CONTRACTOR SHALL COORDINATE THE WORK WITH 
CITY OF SOMERVILLE DEPT OF PUBLIC WORKS

ACCT #145028001

CUT & CAP ALL EXISTING ROOF 
DRAINS/DOWN SPOUTS 5' OUTSIDE 
FOUNDATION (TYP)

STA. 4+31
DISCONNECT EXISTING ELECTRICAL SERVICE AT THE 
BUILDING. REMOVE & RETURN GAS METER TO THE 
PROVIDER. CONTRACTOR SHALL COORDINATE THE 
WORK WITH CITY OF SOMERVILLE UTILITY COMPANY
ACCT #12172991064
METER #2746358

CUT & CAP ALL EXISTING ROOF 
DRAINS/DOWN SPOUTS 5' OUTSIDE 
FOUNDATION (TYP)

STA. 1+14
DISCONNECT EXISTING GAS SERVICE AT THE 

SIDEWALK. REMOVE & RETURN GAS METER TO 
THE PROVIDER. CONTRACTOR SHALL 

COORDINATE THE WORK WITH THE UTILITY 
COMPANY

ACCT #12172960044
METER #P153385

STA. UKN
DISCONNENT EXISTING FIRE ALARM SERVICE AT THE 
PROPERTY LINE. CONTRACTOR SHALL COORDINATE 

THE WORK WITH NATIONAL SECURITY AND ALARM 
(401-435-2121)

CONTRACTOR SHALL CONDUCT A DYE TEST TO 
DETERMINE EXISTING CONNECTION TO THE 

MUNICIPAL MAIN. CUT & CAP EXISTING DRAIN AT 
THE MAIN. CONTRACTOR SHALL COORDINATE 

THE WORK WITH CITY OF SOMERVILLE DEPT OF 
PUBLIC WORKS

STA. 0+46.82
DISCONNECT EXISTING OVERHEAD TELCO 
SERVICE AT UTILITY POLE. CONTRACTOR 
SHALL COORDINATE THE WORK WITH THE 
UTILITY PROVIDER.
ACCT #30023290023
METER #2932538

STA. 0+57.00
DISCONNECT EXISTING ELECTRICAL 
SERVICE TO TRANSFORMER. CONTRACTOR 
SHALL COORDINATE THE WORK WITH THE 
UTILITY PROVIDER.
ACCT #30023290023
METER #2932538

STA. UKN
DISCONNECT EXISTING SEWER SERVICES AT 
THE MAINS. CONTRACTOR SHALL 
COORDINATE THE WORK WITH THE CITY OF 
SOMERVILLE DEPT OF PUBLIC WORKS (DPW)
ACCT #145028001

STA. UKN
DISCONNECT EXISTING WATER SERVICE AT 
THE MAINS. CONTRACTOR SHALL 
COORDINATE THE WORK WITH THE CITY OF 
SOMERVILLE DEPT OF PUBLIC WORKS (DPW)
ACCT #145028001

STA. UKN
DISCONNECT ELECTRICAL GENERATOR 
SERVICE AT THE BUILDING. CONTRACTOR 
SHALL COORDINATE THE WORK WITH THE 
UTILITY PROVIDER
ACCT #

STA. UKN
DISCONNECT SECURITY SERVICE AT 
THE BUILDING. CONTRACTOR SHALL 
COORDINATE THE WORK WITH THE 
UTILITY PROVIDER
ACCT #
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SIDEWALK CLOSED

FITCHBURG ST ACTIVITIES 2/8/21-2/12/21

CHESTNUT ST ACTIVITIES 2/1/21-2/5/21

EVERSOURCE ACTIVITIES DATE TBA
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